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SECTION F 

 
DELIVERIES OR PERFORMANCE 

 

F.1 DELIVERIES 
 

Delivery of products under this Contract shall be in accordance with the written direction of the 
Contracting Officer or any other duly authorized Government representative. 

 

F.2 TERM OF CONTRACT 
 

The term of this contract is from October 1, 1999, through April 30, 2006.  The parties may extend the 
contract term through September 30, 2009, in accordance with the provisions of clause F.5, Option to 
Extend the Term of the Contract.  (Mod M116 4/22/2005) 
 

F.3 PRINCIPAL PLACE OF PERFORMANCE. 
 

The principal place of performance under the contract will be in the vicinity of Idaho Falls, ID and 
Scoville, ID and is further described in Part II, Section C. 

 
F.4 FAR 52.242-15 STOP-WORK ORDER (AUG 1989)- ALTERNATE I (APR 1984) 
 

NOTE:  SEE ALSO SECTION H, CLAUSE ENTITLED “STOP-WORK AND SHUTDOWN 
AUTHORITY (M&O CONTRACT)” 

 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this contract for a period of 90 
days after the order is delivered to the Contractor, and for any further period to which the 
parties may agree.  The order shall be specifically identified as a stop-work order issued 
under this clause.  Upon receipt of the order, the Contractor shall immediately comply with its 
terms and take all reasonable steps to minimize the incurrence of costs allowable to the work 
covered by the order during the period of work stoppage.  Within a period of 90 days after a 
stop-work order is delivered to the Contractor, or within any extension of that period to which 
the parties shall have agreed, the Contracting Officer shall either-  

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the Termination clause of this 

contract. 
 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any 
extension thereof expires, the Contractor shall resume work.  The Contracting Officer shall 
make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a 
combination thereof, and in any other terms of the contract that may be affected and the 
contract shall be modified, in writing, accordingly, if-- 

 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allowable to, the performance of any part of this contract; 
and 
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(2) The Contractor asserts a claim for the adjustment within 30 days after the end of the 
period of work stoppage; provided, that, if the Contracting Officer decides the facts 
justify the action, the Contracting Officer may receive and act upon the claim asserted 
at any time before final payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 

convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement.  

 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable 
costs resulting from the stop-work order. 

 

F.5 DEAR 970.5204-74  OPTION TO EXTEND THE TERM OF THE CONTRACT  (JUN 1996)  

The term of this contract is extended through April 30, 2006.  The term extension granted in this 
modification M116 applies only to the AMWTP Statement of Work described in Section C of this 
Modification.  The parties may extend the contract term through September 30, 2009.  (Mod M116 
4/22/2005) 
 


